
ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 I 3 

1. DATE OF ORDER 2; CONTRACT NO. ~f any) 6. SHIP TO: 
EP-W-11-02 

02/28/2013 a. NAME OF CONSIGNEE 

3. ORDER NO. r· REQUISITION/REFERENCE NO. 

0208 See Schedule 
OAR/OAP/CPPD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code 6202J 

Ariel Rios Building OAP/CPPD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

CADMUS GROUP, INC. THE 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE ~ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

57 WATER STREET Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on th is side 
only of this form and is issued 

Please fum ish the following on the tenns subject to the terms and conditions 

and conditions specified on bOth sides of of the above·numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, ~any, 

WATERTOWN MA 024724603 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CPPD 
11 . BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL 0 b. OTHER THAN SMALL D c. DISADVANTAGED od. WOMEN-OWNED 0 e. HUBZone 
Destination 

0 f. SERVICE-DISABLED 
VETERAN-OWNED 

0 g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (S" reverse for ReJectiOns) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: l (b)(4) I 
TASK ORDER #020 8 - ENERGY STAR Program 
Fac ts & Indicators Tracking 
TOPO: MAUREEN McNAMARA 

Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
OTAL 

(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Envi ronmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTF-Finance Center 17(i) 

Mail Drop D143-02 
GRAND 
TOTAL 

109 TW Alexander Drive $711 ,400 . 00 ~ c. (;ITY r::>IAII: e. Lit' l,;UI.JI: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Sharron Doherty 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

TITLE : CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSA/FAR 48 CFR 53.213(1) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/28/2013 IEP-W-11-022 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 03/25/2013 to 
02/28/2014 

0001 Cadmus Contract #EP-W-11-022 
New TO - ENERGY STAR Program Facts & 
Indicators Training 
CO: Sharron Doherty 

RESPONSIBLE FOR APPROVING INVOICES: 
COR: Maureen McNamara 
ALTERNATE COR: MARIAH STEELE 

Budget estimate dated March 20, 2013 for 
$711,400.00 and 4,459 hours is approved. 
Funding in the amount of $190,000.00 is 
hereby provided. An add~tional $521,400 is 
needed to fully fund this order. The 
contractor shall not exceed the funded 
amount. Additional funds will be provided 
as they become available. 
Requisition No: PR-OAR-13-00669, 
PR-OAR-13-00948 

Accounting Info: 
13-14-B-58E5-101A46XP3-2505-1358EE3149 
-001 BFY: 13 EFY: 14 Fund: B Budget 
Org: 58E5 Program (PRC): 101A46XP3 
Budget (BOC): 2505 DCN - Line ID: 
1358EE3149-001 
Funding Flag: Partial 
Funded: $10,000.00 
Accounting Info: 
13-14-B-58E5-101A46XP3-2505---1358EE32 
13-001 BFY: 13 EFY: 14 Fund: B Budget 
Org: 58E5 Program (PRC): 101A46XP3 
Budget (BOC): 2505 DCN - Line ID: 
1358EE3213-001 
Funding Flag: Partial 
Funded: $180,000.00 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I
ORDERNO. 

0208 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (46 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE • CONTINUATION 

IMPORTANT· Mark all packages and papers with 'contract ancUor order numbers 

DATE OF ORDER I~ONTRACT NO. 

02/28/2013 EP-W-11-022 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

The obligated amount o f award: $190,000.00. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR lOCAl REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY 
ORDERED 

(c) 

> 

I ORDER NO. 

0208 

UNIT UNIT 
PRICE 

(d) (e) 

PAGE NO 

3 

AMOUNT 

(f) 

~oo_ 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(f) 

--- ------ ------------- ---- - - --------------------



TASK ORDER: Follow on Task Order 
ENERGY STAR PROGRAM FACTS AND INDICATORS TRACKING 
EPA CONTRACT: EP-W-11-022 

BACKGROUND 

The U.S. EPA's Climate Protection Partnerships Division (CPPD} is responsible for 
an array of innovative, voluntary pollution prevention programs that reduce pollution 
by creating and expanding markets for energy efficiency and energy efficient 
products. The primary goal of these programs, individually and collectively, is to 
reduce emissions of greenhouse gases and other pollutants through reduced 
energy consumption, and to focus on opportunities to increase energy efficiency. 

The ENERGY STAR Program focuses on opportunities for improving energy 
efficiency and greenhouse gas reductions in both the residential and commercial 
sectors. The "universal" identifier for these products is the ENERGY STAR label, 
which distinguishes energy efficient products, homes, and services from others in 
the marketplace. By centering the Program's marketing focus on a single label, 
EPA ensures that consumers can quickly and easily find products that help reduce 
energy costs while also reducing air pollution associated with energy use. As of 
2012, national awareness of the ENERGY STAR label was more than 85% due to 
broader market penetration of qualified products, partner efforts to promote the 
label, and EPA efforts to market and promote the program among consumers and 
businesses. 

Beginning with the 1992 launch of labeled computers, the Program now includes a 
family of over 65 products and is attaining broad industry participation. In addition 
to manufacturers, program participants include local utilities and utility groups, state 
agencies which promote energy efficiency, national and local retailers, home 
builders, and home improvement service providers. 

NEW TASK ORDER SOW 

The purpose of this task order is to develop strategies and implement projects to measure the 
effectiveness of product, partner, and/or program-specific initiatives executed in support of the 
ENERGY STAR. This work continues work initiated under a prior task order. 

The Contractor shall support the following tasks: 



Task 1: Workplan 
This work continues work initiated under a prior task order, as such no work plan is needed at 
this time. 

Task 2: National Analysis of the Consortium for Energy Efficiency (CEE) Household 
Survey Dataset 
Since 2000, the Consortium for Energy Efficiency (CEE) .and a number of its members 
sponsored an annual national household survey of consumer awareness of ENERGY STAR, 
and have made the dataset available for EPA use. 

The purpose of this task is to analyze this dataset on a national basis and compile a report on 
key findings including: 

• Percentage of households that recognize the ENERGY STAR® rlabel 
• Percentage of households that have a high or general understanding of the label 
• Among · households that recognized the ENERGY STAR label and purchased a product 

in the last twelve months, the percentage that purchased an ENERGY STAR product 
• Among households that knowingly purchased an ENERGY STAR-labeled product, the 

ENERGY STAR-labeled product, the percentage that indicated that the presence of the 
label influenced their purchasing decision 

• Among households that knowingly purchased an ENERGY STAR product, their 
likeliness to recommend ENERGY STAR labeled products to others 

Task 3: RSL Assessment 
. The contractor shall design and implement a detailed Retail Store Level (RSL) Assessment that 

assesses the accuracy of ENERGY STAR qualified product labeling in stores. 

To meet these goals, the contractor shall visit no more than nine retail locations in four 
metropolitan areas around the country to check for products that are labeled as ENERGY 
STAR. This typically occurs 2 times per year in the spring and fall. In addition to products, 
during the fall round, displays for insulation, air sealing, and millwork are also assessed. 

The contractor shall manage all aspects of the task including keeping the EPA WAM informed 
and involved, overseeing data collection and analysis activities, reviewing data, compiling 
results, and preparing the final reports. The contractor shall ensure that the RSL evaluations are 
conducted properly and that the results are presented and communicated in a timely and 
effective manner. 

During this period of performance (POP), the contractor shall implement one round of RSL in 
the Spring based on an implementation plan provided by EPA and plan and implement the fall 
round of RSL --this includes all planning for, travel, data gathering, data entry and report 
generation tasks. During the fall round, in addition to reviewing product labeling, the contractor 
shall document use of the ENERGY STAR in store (POP etc.) associated with seal and insulate 
and relevant millwork products. 

2 
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Task 4: Program Facts/Urgent Requests/New Evaluation Opportunities 
This task is to fund annual creation/compilation, review, and documentation of key program 
facts and a compilation of consumer tips to be used to communicate information to the 
consumers, the media, and other interested stakeholders on the benefits of ENERGY STAR 
qualifying products. 

This task also provides a quarterly tracking/assessment of performance of key aspects of the 
ENERGY STAR products campaign (metrics and related tactics), as well as other programmatic 
metrics. 

This task also is to respond to ad hoc requests for quick-turnaround fact review or generation 
and other evaluation projects not strategically planned for at this inception. Specific project 
goals, plans, approaches, deadlines and deliverables will be determined and discussed as 
those projects develop during this period of performance. 

Task 5: Annual Program Savings Estimates 
This task is for improving how EPA accounts for the effectiveness of the ENERGY STAR 
products program in meeting energy efficiency and related environmental goals by using a 
nationally recognized platform for estimating energy savings that has a similar structure and 
interface as EPA's current platform and is similarly straightforward to use. As a requirement of 

. this subtask, it is important to identify staff with extensive knowledge of current/historical 
methods for accounting for program savings. This effort continues ongoing work involving the 
development and enhancement of the E-CAST model. Activities include but are not limite9 to: 

• Researching and updating baselines as needed for 5 identified product categories to 

improve the quality and credibility of the model 

• Updating model inputs for 12 product categories where new specifications have gone 

into effect 

• Adding the following new product categories to E-Cast: commercial clothes washers, 

LEOs, uninterruptible power supplies, and water heaters 

• Responding to ad hoc requests to support model enhancements and product analyses 

• Creating annual2012 program savings estimates and report summarizing results and 

documenting changes in assumptions since the last update. 

• Developing estimates of 2012 market penetration rates for ENERGY STAR qualifying 

products 

• Developing a plan for future updates and improvements to the model 

3 



Key Task Order Subtask Deliverables 

Task 1: None (1) 
Task 2: National Analysis of Consortium for Energy Efficiency (CEE) ENERGY STAR 

Household Survey (1) 
Task 3: RSL assessments and accompanying reports (2) 
Task 4: Factoid work book (1); Report compiling consumer tips (1); Quarterly campaign metrics/ 
tactics review (4) 
Task 5: Research plan outlining relevant secondary data sources for baseline improvements 
and other research recommendations as needed,(1); Fully functioning and populated 
documentation spreadsheet (1); Written summary discussing annual savings estimates and 
documenting changes and assumptions since the last update (1 ); Report of 2011 savings for 
external use (1); Estimate of 2011 market penetration rates for ENERGY STAR qualified 
products (1 ); Plan for future updates and improvements to E-CAST (1 ). 

DELIVERABLE DISTRIBUTION 
EPA Contracting Officers Representative and Alt Contracting Officers Representative: One 

electronic copy. Title the e-mail fbeliverable xyzU 

EPA Contracting Officers Representative: Quarterly electronic compilation of all deliverables for 
quarter on an electronic disk. Monthly progress reports should also be included in the electronic 
compilation. 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

001 07/18/2013 PR-OAR-13-01587 NEW AWARD 

6. ISSUED SY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO. 

..;....;... 

c ADMUS GROUP, INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

w ATERTOWN MA 024724603 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0208 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 02/28/2013 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $17 5
1 

000, 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEc~~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [K] is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: j<b)(4) I 
TASK ORDER #0208 - ENERGY STAR Program Facts & Indicators Tracking 

TOPO: MAUREEN McNAMARA 

The purpose of this modification is to provide incremental funding in the amount of 

$175,000.00. As a result, the total funded amount of this Task Order increases from 

$190,000.00 to $365,000.00. This Task Order requires an additional $346,400.00 to be fully 
funded. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $175,000.00 

New Total Obligated Amount for this Award: $365,000.00 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16S. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll- 02210208 1001 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed: from 
$190,000.00 to $365,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E5-101A46XP3-2505---1358EE3360-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E5 
Program (PRC) 101A46XP3 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1358EE3360-001 
Amount: $175,000.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/25/2013 to 02/28/2014 

PERSON(S) RESPONSIBLE FOR APPROVING INVOICES: 
COR: MAUREEN MCNAMARA 
ALT COR: MARIAH STEELE 

NSN 7540·01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

002 09/19/2013 PR-OAR-13-02066 NEW AWARD 

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (X) 9A. AMENDMENT OF SOLICITATION NO. 

t--

CADMUS GROUP, INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

w ATERTOWN MA 024724603 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0208 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 02/28/2013 
11. THIS ITEM UNL Y APPLU:S Tu AMENDMENTS UF SOLICIT A TIUNS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $4 0, 3 91. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 1RJ is not. 0 is required to s1gn this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l (b)(4) I 
TASK ORDER #0208 - ENERGY STAR Program Facts & Indicators Tracking 

TOPO: MAUREEN McNAMARA 

The purpose of this modification is to approve Cadmus's budget estimate for additional work 

as requested by EPA, dated September 12, 2013 for $40,391.00 and 249 hours. The total 

approved budget to date is $751,791.00 and 4,708 hours. 

In addition, incremental funding is hereby provided in the amount of $40,391.00. As a 

result, the total funded amount of this Task Order increases from $365,000.00 to 

$405,39.00. This Task Order requires an additional $346,400.00 to be fully funded. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition 'unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 

L_ ___________________ -------------~------------------- ---~·-- ···-------· 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll- 022102081002 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

The alternate COR is hereby changed from Mariah 
Steele to Kathleen Vokes (vokes.kathleen@epa.gov 
- 202-343-9019). 

LIST OF CHANGES: 
New Total Amount for this Award: $751,791.00 
Obligated Amount for this Modification: $40,391.00 
New Total Obligated Amount for this Award: 
$405,391.00 
Incremental Funded Amount changed: from 
$365,000.00 to $405,391.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58E2-101A46XP3-2505---1358EE3478-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58E2 
Program (PRC) 101A46XP3 
Budget (SOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1358EE3478-001 
Amount: $15,000.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-BR-58EOX31-101A46XP3-2505---1358EE3478-002 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) BR 
Budget Organization 58EOX31 
Program (PRC) 101A46XP3 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1358EE3478-002 
Amount: $25,391.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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-----~-------~-

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll- 022102081002 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. SUPPLIES/SERVICES 

.(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/25/2013 to 02/28/2014 

PERSON(S) RESPONSIBLE FOR APPROVING INVOICES: 
COR: MAUREEN MCNAMARA 
ALT COR: KATHLEEN VOKES 

NSN 7540-01-152-8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 11/14/2013 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP Code) 

CADMUS GROUP, INC. THE 
57 WATER STREET 
WATERTOWN MA 024724603 

CODE l(b)(4) I 
FACILITY CODE 

11. THIS ITEM ONLY APPLI 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

PR-OAR-14-00108 
7. ADMINISTERED BY (If other than Item 6) 

(X) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0208 
10B. DATED (SEE ITEM 13) 

02/28/2013 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $17 0, 000. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEc~~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [8] is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TASK ORDER #0208 - ENERGY STAR Program Facts & Indicators Tracking 

TOPO: MAUREEN McNAMARA 

The purpose of this modification is to provide incremental funding in the amount of 
$170,000.00. As a result, the total funded amount of this Task Order increases from 
$405,391.00 to $575,391.00. This Task Order requires an additional $176,400.00 to be fully 
funded. 

LIST OF CHANGES: 

Obligated Amount for this Modification: $170,000.00 

New Total Obligated Amount for this Award: $575,391.00 
Continued ... 
Except as provided herein, all terms and cond~ions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Sharron Doherty 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to slgnJ _______ L_ ______ __J, ____ ____;,(S.:;ig:;.n.:;at=ure..:....:.;of...:C=on.::tra..::.ct:.::in::=g~O:.::ffl:.::ce:::ri'-----:c::--:--::-::---:..l---_,..,-------

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable Prescribed by GSA 

FAR (48 CFR) 53.243 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-022102081003 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed: from 
$405,391.00 to $575,391.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-58E5-101A46XP3-2505---1458EE4021-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 58E5 
Program (PRC) 101A46XP3 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1458EE4021-001 
Amount: $170,000.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/25/2013 to 02/28/2014 

PERSON(S) RESPONSIBLE FOR APPROVING INVOICES: 
COR: MAUREEN MCNAMARA 
ALT COR: KATHLEEN VOKES 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

004 02/05/2014 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stale and ZIP Code) 

c 
5 
w 

ADMUS GROUP, INC. THE 
7 WATER STREET 
ATERTOWN MA 024724603 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. ~~· PROJECT NO. (If applicable) 

PR-OAR-14-00434 NEW AWARD 

7. ADMINISTERED BY (If other than Item 6) CODE I 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0208 
10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CODE 02/28/2013 
11. THIS ITEM ONLY APPLII::S TO AMENDMENT:> OF 50LICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Increase: $10 6, 2 0 6. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER {Specify type of modification and authority) 

E. IMPORTANT: Contractor IRJ is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l (b)(4) I 
TASK ORDER #0208 - ENERGY STAR Program Facts & Indicators Tracking 

TOPO: MAUREEN McNAMARA 

The purpose of this modification is to extend the period of performance to April 11, 2014 

at not additional cost to the Government. The reason for this no-cost extension is to allow 

the contractor additional time to complete several deliverables as directed by the COR, 
which need additional time due to no fault of the contractor. 

In addition, funding in the amount of $106,206.00 is hereby provided. As a result, the 

total funded amount increases from $575,391.00 to $681,597.00. An additional $70,194.00 is 
needed to fully fund this order. 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Sharron Doherty 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Offlcer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll-022102081004 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Period Of Performance End Date changed from 
2014-02-28 to 2014-04-11 
Obligated Amount for this Modification: 
$106,206.00 
New Total Obligated Amount for this Award: 
$681,597.00 
Incremental Funded Amount changed: from 
$575,391.00 to $681,597.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-58E5-101A46XP3-2505---1458EE4089-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 58E5 
Program (PRC) 101A46XP3 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1458EE4089-001 
Amount: $106,206.00 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/25/2013 to 04/11/2014 

PERSON(S) RESPONSIBLE FOR APPROVING INVOICES: 
COR: MAUREEN MCNAMARA 
ALT COR: KATHLEEN VOKES 

NSN 7540·01-152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

005 See Block 16C NEW AWARD 

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations · 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

c ADMUS GROUP, INC. THE 
57 WATER STREET 9B. DATED (SEE ITEM 11) 

w ATERTOWN MA 024724603 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-022 
0208 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 02/28/2013 
11. THIS ITEM UNL Y APPLit:li TO AMENDMENTS OF 50LICITATIUNI:i 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Decrease: -$51. 4 7 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A b~gEcRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IKl is not. D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TASK ORDER #0208 - ENERGY STAR Program Facts & Indicators Tracking 

The purpose of this modification is to de-obligate funds in the amount of $51.47 from line 
of accounting EE4021. 

TOCOR: MAUREEN McNAMARA 
LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Total Amount for this Modification: -$51.47 

New Total Amount for this Version: $751,739.53 

New Total Amount for this Award: $751,739.53 
Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Diane Tillison 

16B. UNITED STATES OF AMERICA 

<f2tt:Uu.. ~-trr? 
(Signature of Contrect/ng Offioer) 

16C. DATE SIGNED 

06/25/2015 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W-ll- 022102081005 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC. THE 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Obligated Amount for this Modification: -$51.47 
New Total Obligated Amount for this Award: 
$681,545.53 
Incremental Funded Amount changed: 
$681,597.00 to $681,545.53 
Buyer changed 

from Sharron 

to Jessica 

Doherty 

Wilson 

Contracting Officer changed 
from Sharron Doherty 

to Diane Tillison 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $751,791.00 to $751,739.53 

from 

Obligated Amount for this modification: -$51.47 
Incremental Funded Amount changed from 
$681,597.00 to $681,545.53 

CHANGES FOR DELIVERY LOCATION: OAR/OAP/CPPD 
Amount changed from $751,791.00 to $751,739.53 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-58E5-101A46XP3-2505---1458EE4021-001 
Amount changed from $170,000.00 to $169,948.53 
Percent changed from 22.61267 to 0 

Delivery Location Code: OAR/OAP/CPPD 
OAR/OAP/CPPD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code 6202J 
OAP/CPPD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 03/25/2013 to 04/11/2014 
PERSON(S) RESPONSIBLE FOR APPROVING INVOICES: 
COR: MAUREEN MCNAMARA 
ALT COR: KATHLEEN VOKES 

NSN 7540·01-152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48CFR) 53.110 

2 


